



BANGALORE MAHANAGARA PALIKE

No EE/DD/W.O/11/0/2020-21

Office of the Executive Engineer
Dasarahalli Division
MEI Layout, Hesaragatta main road,
Bangalore.560073
Date: 11/08/20

WORK ORDER

To,
M/S M S V CONSTRUCTION COMPANY.
#163, 5TH Cross, 2ND Main road
Prakash Nagara Bangalore-560021

Subject:- Entrustment of work" Improvements to CC roads and drains at Defense Colony, Havanoor Layout, Munikondappa Layout in Bagalagunte and Improvements to roads and drains at 16TH A cross 19TH Cross and other cross roads at Bagalagunte main roads, Improvements to CC roads surrounding of Magnam school Bhuvaneshwari nagara at Bagalagunte ward no.14(2 Works)Sunkadakatte in ward no.71"

Reference :-01). Tender Approved Order : Vide file No: EE/DD/PR/1254/2019-20
02). Administrative approval: BBMP/EE/DD/AS/10 & 11/2018-19 Dt:07.09 2018
03). Technical Sanction : BBMP/CE/DD/TS/29 & 30/2018-19 Dt:24.11.2018
04). Job Code Number : 014-18-000343 & 014-18-000343
05). Estimated Cost : 200,00,000.00

By Virtue of having executed agreement and the same has been accepted by the Executive Engineer for the work mentioned in subject, for the approved price **Rs.2,24,66,638/-** Rupees (Two Crore Twenty Four Lakhs Sixty Six Thousand Six Hundred Thirty Eight only) Which is-05.00 % Above to SR-2018-19 Exclusive of All taxes). you are hereby instructed to proceed for execution of the said work as per enclosed BOQ in accordance with agreement, prevailing standard norms and Specifications in consultation with the Concerned ward Assistant Executive Engineer, and complete the work as per agreement within 180 days from the date of issue of this work order

Executive Engineer
Dasarahalli Division
Bruhat Bangalore Mahanagara Palike

Copy to:

1. The Zonal Commissioner BBMP Dasarahalli Zone for favour of kind information.
2. The Joint Commissioner BBMP Dasarahalli Zone for favour of kind information.
3. The Chief Engineer BBMP Dasarahalli Zone for favour of kind information.
4. A E E (Shettyhalli, T. Dasarahalli, PIA/Hegganahalli sub division) along with Schedule "B" for necessary action
5. The Necessary work bills should be accompanied along with photographs, Test Reports and also submit the progress of works fortnightly.